



Government of Nepal
Ministry of Energy, Water Resources and Irrigation
Department of Water Resources and Irrigation
Bheri Babai Diversion Multipurpose Project
Birendranagar, Surkhet

INVITATION FOR ELECTRONIC BIDS

[Date of Publication: 2078/09/16 (31 Dec. 2021)]

- Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet invites electronic bids from Nepalese eligible bidders for the construction of **Irrigation Infrastructures and Other Small Infrastructures** under National Competitive Bidding procedures.
 - Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet, phone: 083-525438. email: bbdmp.nepal@gmail.com or may visit PPMO website www.bolpatra.gov.np/egp.
 - Bidder should submit their bid electronically by downloading the bidding documents for e-submission from PPMO's e-GP system www.bolpatra.gov.np/egp. Bidders should deposit the cost of bidding document in the Project's Rajaswa (revenue) account as specified below and the scanned copy (pdf format) of the Bank deposit voucher of a non-refundable fee of NRs 3,000.00 (Three Thousand only) shall be uploaded by the bidder at the time of electronic submission of the bid.
- Bank Details for bid document Purchase:**
 Name of the Bank: Rastriya Banijya Bank, Surkhet
 Name of Office: Bheri Babai Diversion Multipurpose Project, Surkhet
 Rajaswa (Revenue) Account no.: 1000200010000, Office Code no.: 308030801
 Rajaswa (revenue) Shirsahak no.: 14229
- Bank Details for bid security deposit:**
 Name of the Bank: Rastriya Banijya Bank, Surkhet
 Name of Office: Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet
 Office Code no.: 308036801 Account no.: 4080100102030000
- Pre-bid meeting shall be held at Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet at 11:00 am on 2078-10-03 (17 January 2022).
 - Electronic bids must be submitted to the office Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet through PPMO website www.bolpatra.gov.np/egp on or before 12:00 noon on 2078-10-16 (30 January 2022). Bids received after this deadline will be rejected.
 - The bids will be opened in the presence of Bidders' representatives who choose to attend at 13:00 hrs on 2078-10-16 (30 January 2022) at the office of Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet. Bids must be valid for a period of 90 days after bid opening and must be accompanied by a bid security or scanned copy of the bid security in pdf format, amounting to a minimum as given in table below, which shall be valid for 30 days beyond the validity period of the bid.
 - If the last date of purchasing and/or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission. Please refer to the PPMO website www.bolpatra.gov.np/egp for Addendum if any.
 - Bidders are advised to visit site and access the actual site conditions before submitting their bids.
 - The employer reserves the right to accept or reject, wholly or partly any or all the bids without assigning any reasons, whatsoever.
 - The description of contracts is given below.

S. N.	Contract ID	Name of Sub-Project and Location	Bid Security (NRs.)	Estimated Amount with VAT (NRs.)	S. N.	Contract ID	Name of Sub-Project and Location	Bid Security (NRs.)	Estimated Amount with VAT (NRs.)
1	BBDMP/Social/NCB-1/SI/078-79	Construction of Canal and Canal Structures of Kharule ISP, Basgadhi 1, Kharule & Banuile ISP, Basgadhi 1, Banuile, Bardiya	470,000.00	18,791,192.76	19	BBDMP/Social/NCB-19/SI/078-79	Construction of Canal and Related Structures of Chyane Khola ISP, Guravkot-1, Uplallo & Tallo Kereni ISP, Guravkot-2, Mulamari Sahare ISP, Guravkot-2 and Mola-nani ISP, Guravkot-2, Siddhat	481,000.00	19,219,065.75
2	BBDMP/Social/NCB-2/SI/078-79	Construction of Canal and Canal Structures of Bhanggala ISP, Bhanggala 1, Bhanggala, Khote Water Supply & ISP, Bhanggala 1, Khote, Bardiya and Mulai Khola Irrigation Project, Bhangganga-4, Mulai Khola, Surkhet	383,000.00	15,307,978.02	20	BBDMP/Social/NCB-20/SI/078-79	Construction of Canal and Related Structures of Dhob Halde ISP, Guravkot-5, Nimgare ISP, Guravkot-6, Dhodre Khola ISP, Guravkot-4 and Gadgani Rabamata ISP, Guravkot-5, Surkhet	431,000.00	17,213,579.77
3	BBDMP/Social/NCB-3/SI/078-79	Rehabilitation of Lamitada ISPBhangganga-8, Surkhet	478,000.00	19,138,455.31	21	BBDMP/Social/NCB-21/SI/078-79	Construction of Canal and Related Structures of Asson ISP, Guravkot-11 and Nangnangh ISP, Guravkot-11, Surkhet	289,000.00	11,536,697.12
4	BBDMP/Social/NCB-4/SI/078-79	Construction of Canal and Canal Structures of Khorae Bhanggala ISP, Bhangganga-4, Rehabilitation of Ambot ISP, Bhangganga-5, Tallo Bhanggala & Rehabilitation of Siphunateda Jaladota ISP, Bhangganga-5, Siphunateda & Jaladota, Surkhet	444,000.00	17,755,980.87	22	BBDMP/Social/NCB-22/SI/078-79	Construction of Canal and Related Structures of Resker Clauton ISP, Guravkot-14 and Buluile Lal ISP, Guravkot-13, Surkhet	260,000.00	10,375,636.98
5	BBDMP/Social/NCB-5/SI/078-79	Rehabilitation of Kafalputa Bhangganga ISP, Bhangganga-5, Lek Halkhal and Rehabilitation of Rumale Tol Bhangganga ISP, Bhangganga-6, Rumale Tol and Bhangganga, Surkhet	394,000.00	15,766,586.94	23	BBDMP/Social/NCB-23/SI/078-79	Construction of Canal and Related Structures of Kape Khola Dhareni ISP, Lekbesa-3 and Tallo Midpani ISP, Lekbesa-3, Surkhet	266,000.00	10,622,854.67
6	BBDMP/Social/NCB-6/RTW/078-79	Bashikola River Training Works, Amlichaur, Bhangganga-4 and Rehabilitation of Subzakana Jankhote ISP, Bhangganga-4, Subakana, Surkhet	387,000.00	15,472,994.44	24	BBDMP/Social/NCB-24/SI/078-79	Construction of Canal and Canal Related Structures of Jhokra ISP, Lekbesa-7, Kereni Pwanoghar ISP, Lekbesa-6, Gaungate Dextrahat ISP, Lekbesa-6, Surkhet	349,000.00	13,935,735.37
7	BBDMP/Social/NCB-7/RTW/078-79	Ghanon River Training Works, Bhangganga-6, Surkhet & Sankhola ISP, Bhangganga-6, Shrivandara Tol, Siddhat	353,000.00	14,133,983.07	25	BBDMP/Social/NCB-25/SI/078-79	Construction of Canal and Canal Related Structures of Khar Khola Dudhichaur ISP, Valkepani (narur ISP, Lekbesa-10, Byangar Sachan Kulo ISP, Lekbesa-9, Siddhat	331,000.00	13,232,316.87
8	BBDMP/Social/NCB-8/RTW/078-79	Dendholra River Training Works, Bhangganga-8, Surkhet & Thulo Khaholra ISP, Bhangganga-6, Surkhet	342,000.00	13,692,196.30	26	BBDMP/Social/NCB-26/SI/078-79	Construction of Canal and Canal Related Structures of Daba Beladai ISPBhangganga-9 and Dalam Bauda Kulo ISP, Panchpuri-8, Surkhet	330,000.00	13,165,042.93
9	BBDMP/Social/NCB-9/RTW/078-79	Toilet & Fence Construction Work of Launa Ma Vi, Bhangganga-1, Cheping, Bardiya; Fencing of Sasaswati Pr. Vi, Bhangganga-5; Construction of Oda Khola Bel Bikan, Bhangganga-9; Fencing of Ne Ra Pr. Vi, Saptar, Bhangganga-13; Fencing of Bhangganga Pr. Vi, Bhangganga-8 & Fencing of Ne Ra Aa. Vi, Amlichaur, Bhangganga-4, Surkhet	474,000.00	18,979,377.63	27	BBDMP/Social/NCB-27/SI/078-79	Construction of Canal and Canal Structures of Aapsani Kulo ISPBhangganga-5, Dhami Sachan Kulo ISP, Panchpuri-2, Migh-kulo ISP, Panchpuri-3, Ranwal Toke, Khahare Kholo RTW, Panchpuri-10, Surkhet	424,000.00	16,956,302.90
10	BBDMP/Social/NCB-10/DTH/078-79	Construction of Tubewell by DTH Method in Various Location of Bhangganga Municipality and Bhangganga-1, Cheping	422,000.00	16,891,087.19	28	BBDMP/Social/NCB-28/SI/078-79	Construction of Canal, & Canal related Structures of Naada ISP, Simta-2/3, Nayagan ISP, Simta-5/6 and Pipalchok ISP, Simta-5, Surkhet	292,000.00	11,678,854.68
11	BBDMP/Social/NCB-11/DTH/078-79	Construction of Tubewell by DTH Method in Various Location of Guravkot, Lekbesa and Birendranagar Municipality	377,000.00	15,062,592.28	29	BBDMP/Social/NCB-29/SI/078-79	Construction of Chuchi ISPBirendranagar-13 & Kunai Khola RTW, Birendranagar-10, Surkhet	171,000.00	6,848,106.96
12	BBDMP/Social/NCB-12/SI/078-79	Rehabilitation of Tallo Gharikhola ISP, Bhangganga-6 and Gubhdokha River Training Works, Bhangganga-6, Surkhet	178,000.00	7,122,929.08	30	BBDMP/Social/NCB-30/RTW/078-79	Construction of Khatrav RTW, Guravkot-7, Kopehi RTW, Guravkot-7, Phulbari RTW, Guravkot-10 and Tallo Botechow RTW, Guravkot-9, Surkhet	449,000.00	17,949,190.32
13	BBDMP/Social/NCB-13/SI/078-79	Rehabilitation of Abnari Kathoghari ISP, Bhangganga-7 and Mulpani Kersi ISP, Bhanu tol, Bhangganga-6, Surkhet	407,000.00	16,265,891.60	31	BBDMP/Social/NCB-31/RTW/078-79	Construction of Buluile RTW, Guravkot-13, Bhanu RTW, Guravkot-12 and Beteni Khola RTW, Guravkot-12, Surkhet	410,000.00	16,376,921.75
14	BBDMP/Social/NCB-14/FW/078-79	Fencing of Ne Ra Aa Vi, Kathoghari Bhangganga-7, Chandrodaya Ma Vi, Bhangganga-11 and Sasaswati Pr. Vi, Saptar, Bhangganga-11, Surkhet	346,000.00	13,846,246.63	32	BBDMP/Social/NCB-32/RTW/078-79	Construction of Awajhlyan RTW, Simta-3, Bellakha Sakhthi RTW, Simta-1, 3, and Jugal Khola RTW, Simta-3, Surkhet	444,000.00	17,759,929.13
15	BBDMP/Social/NCB-15/SI/078-79	Rehabilitation of Sadihokhola Mithlo Kulo ISP, Bhangganga-11, Chakota Pragatad ISP, Bhangganga-11 and Mangale Masanghat RTW, Bhangganga-11, Surkhet	379,000.00	15,157,435.76	33	BBDMP/Social/NCB-33/RTW/078-79	Construction of Gopnar Rambhe Bheri RTW, Simta-6, Gopnar RTW, Simta-6/7 and Simta Khola RTW, Simta-3, Surkhet	387,000.00	15,451,424.83
16	BBDMP/Social/NCB-16/SI/078-79	Construction of Canal and Related Structures of Bhairya Sacha Kulo ISP, Barahatal-10, Damare ISP, Barahatal-8, Chispau ISP, Barahatal-5 and Simlapau ISP, Barahatal-5, Surkhet	465,000.00	18,552,571.53	34	BBDMP/Social/NCB-34/FW/078-79	Construction of School Compound and Fencing work of Nepal Rasnya Pr. Vi, Lekbesa-6, Saitul Simta Pr. Vi, Lekbesa-3, Sasaswati Pr. Vi, Lekbesa-4, Shant Sasaswati Aadhharut Bidlyalya, Lekbesa-1 & Sasaswati Ma Vi, Lekbesa-9, Simandara, Surkhet	319,000.00	12,753,761.02
17	BBDMP/Social/NCB-17/SI/078-79	Construction of Canal and Canal Structures of Bujhkhola Kaliban ISP, Chakraune-9 and Sadi Kulo ISP, Chakraune-5, Surkhet	361,000.00	14,436,985.79	35	BBDMP/Social/NCB-35/FW/078-79	Construction of School Compound and Fencing work of Jaa Sasanya Ma Vi, Panchpuri-11, Tanpau Surkhet, Janyon Ma Vi, Panchpuri-10, Jaru Surkhet, Sasaswati Ma Vi, Barahatal-5, Bheri Ma Vi, Barahatal-5, Surkhet	481,000.00	19,235,624.17
18	BBDMP/Social/NCB-18/SI/078-79	Construction of Canal and Canal Structures of Kallata ISP, Lamuchan Chaulke Khet ISP, Chingapad-3, Badekata Paralykhet ISP, Chingapad-3 and Jogade Khola Simalkhet ISP, Chingapad-4, Surkhet	417,000.00	16,645,295.46	36	BBDMP/Social/NCB-36/FW/078-79	Construction of School Compound and Fencing work of Bheri Bahumukhi Campus, Guravkot-14, Surkhet & Nepal Rastriya Aadhharut Bidlyalya, Guravkot-13, Surkhet	194,000.00	7,740,319.62

Project Director
Bheri Babai Diversion Multipurpose Project, Birendranagar, Surkhet

मार्गवादी महाधिबेशन प्रतिनिधिले खोजे समाजवादको स्पष्ट कार्यदिशा



मार्गवादी केन्द्रको आठौं राष्ट्रिय महाधिबेशनमा सहभागीहरूले चर्चा गर्दै समाजवादको स्पष्ट कार्यदिशा निर्धारण गर्दै गर्दा। **राजेश्वर**

समाजवादी क्रान्तिको स्पष्ट कार्यदिशा ल्याउन महाधिबेशन प्रतिनिधिले अर्थव्यवस्थाको बजार (प्रमुख) वा साम्राज्यवादी व्यवस्था र क्रान्तिको स्पष्ट कार्यदिशा ल्याउन स्पष्ट दिशाको हुने दावा गर्दै प्रतिनिधिले छलफल गर्न बनेका २५ वटा समूहले विद्योतावर निष्कर्ष पेश गरे।

प्रतिबेशनमा उद्देश्य प्रश्न, सुधार र जिज्ञासाको अर्थ स्पष्ट बहालले गुञ्जकर जवाफ दिने चेलाहरूले बताएका छन्। '२१औँ शताब्दीको समाजवादको स्पष्ट कार्यदिशा तय गर्नुपर्ने स्पष्ट आएका छन्, अन्ततः समाजवादी प्रतिक्रिया दीर्घकालीन रहेको हुने, 'अर्थव्यवस्था'को बजार, सलाई क्रान्तिमा चलाउनु पर्ने हुने देखियो।

मार्गवादी क्रान्तिको स्पष्ट कार्यदिशा तय गर्नुपर्ने स्पष्ट आएका छन्, अन्ततः समाजवादी प्रतिक्रिया दीर्घकालीन रहेको हुने, 'अर्थव्यवस्था'को बजार, सलाई क्रान्तिमा चलाउनु पर्ने हुने देखियो।

प्रतिबेशन प्रतिनिधिले प्रश्न निर्वाचित कार्यकारी प्रमुख र पूर्ण समन्वयक निर्वाचन प्रणालीको एजेन्डा अघि सार्नुपर्ने, शिष्टतापूर्वक रूपमा कार्यदिशा तय गर्नुपर्ने, 'अर्थव्यवस्था'को बजार, सलाई क्रान्तिमा चलाउनु पर्ने हुने देखियो।

मार्गवादी क्रान्तिको स्पष्ट कार्यदिशा तय गर्नुपर्ने स्पष्ट आएका छन्, अन्ततः समाजवादी प्रतिक्रिया दीर्घकालीन रहेको हुने, 'अर्थव्यवस्था'को बजार, सलाई क्रान्तिमा चलाउनु पर्ने हुने देखियो।

पारिश्रमिक माग गर्दै आन्दोलित

विराटनगर (अन्नपूर्ण) - आठौं राष्ट्रिय 'पाई पाई का' अन्न पत्रिका विद्यालयमा सरकारी कर्मचारी तथा कर्मचारीहरूको संस्थागत पारिश्रमिक माग गरेको आन्दोलन भइरहेको छ। 'सरकारले बजेटमा केवल पारिश्रमिक नभएको हुनाले पारिश्रमिक माग गरेको आन्दोलन भइरहेको छ।

विराटनगर (अन्नपूर्ण) - आठौं राष्ट्रिय 'पाई पाई का' अन्न पत्रिका विद्यालयमा सरकारी कर्मचारी तथा कर्मचारीहरूको संस्थागत पारिश्रमिक माग गरेको आन्दोलन भइरहेको छ। 'सरकारले बजेटमा केवल पारिश्रमिक नभएको हुनाले पारिश्रमिक माग गरेको आन्दोलन भइरहेको छ।